
BID TAB FOR: Wilbeth Wetlands FILE NO.  2013-010-00  

BID DATE:  September 9, 2015 CODE:  4165-P13008

REF. ITEM    ENGINEER'S ESTIMATE *1. Vizmeg Landscape, Inc. 2. Mark Haynes Const., Inc. 3. Lockhart Concrete

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

General Conditions
1 624 Mobilization 1.0          LS 87,000.00$     $87,000.00 $20,000.00 $20,000.00 $10,000.00 $10,000.00 $129,000.00 $129,000.00

2 103.05 Performance Bond 1.0          LS 51,000.00$     $51,000.00 $17,000.00 $17,000.00 $25,000.00 $25,000.00 $79,000.00 $79,000.00

3 619 Field Office 1.0          LS 15,100.00$     $15,100.00 $10,388.89 $10,388.89 $15,000.00 $15,000.00 $15,000.00 $15,000.00

4 623 Construction Layout Stakes 1.0          LS 24,800.00$     $24,800.00 $8,166.67 $8,166.67 $24,000.00 $24,000.00 $79,000.00 $79,000.00

5 SPECIAL Watering 10,000.0 GAL 2.00$              $20,000.00 $0.21 $2,100.00 $1.00 $10,000.00 $2.00 $20,000.00

Sediment and Erosion Control
6 SPECIAL Construction Entrance Drives, as per plan 4.0          EA 1,900.00$       $7,600.00 $2,080.39 $8,321.56 $2,000.00 $8,000.00 $3,500.00 $14,000.00

7 207 Silt Fence 9,200.0   LF 1.90$              $17,480.00 $1.80 $16,560.00 $3.00 $27,600.00 $2.00 $18,400.00

8 SPECIAL Silt Curtain, as per plan 800.0      LF 4.75$              $3,800.00 $11.49 $9,192.00 $15.00 $12,000.00 $3.00 $2,400.00

9 SPECIAL Compost Filter Sock, as per plan 10,000.0 LF 3.09$              $30,875.00 $3.84 $38,400.00 $4.00 $40,000.00 $5.00 $50,000.00

10 207 Slope Matting Protection 4,000.0   SY 1.90$              $7,600.00 $1.82 $7,280.00 $4.00 $16,000.00 $3.00 $12,000.00

11 SPECIAL Wetland Protection Fence, as per plan 2,000.0   LF 2.85$              $5,700.00 $6.90 $13,800.00 $4.00 $8,000.00 $6.00 $12,000.00

12 669 Protecting Trees, as per plan 1.0          LS 1,425.00$       $1,425.00 $7,447.78 $7,447.78 $6,500.00 $6,500.00 $14,000.00 $14,000.00

13 SPECIAL Rain Gauge 1.0          LS 1,140.00$       $1,140.00 $594.44 $594.44 $400.00 $400.00 $1,000.00 $1,000.00

WILBETH WETLANDS ITEMS

Demolition and Related Items
14 201 Trees and Stumps Removed (up to 12-inch caliper) 1.0          LS 17,575.00$     $17,575.00 $20,944.44 $20,944.44 $8,000.00 $8,000.00 $47,000.00 $47,000.00

15 201 Trees and Stumps Removed (over 12-inch caliper) 1.0          LS 8,550.00$       $8,550.00 $9,888.89 $9,888.89 $8,000.00 $8,000.00 $57,000.00 $57,000.00

16 SPECIAL Temporary Construction Access, as per plan 1.0          LS 72,200.00$     $72,200.00 $44,275.00 $44,275.00 $4,000.00 $4,000.00 $75,000.00 $75,000.00

17 SPECIAL Demolition Items, As per plan 1.0          LS 98,610.00$     $98,610.00 $74,153.89 $74,153.89 $5,000.00 $5,000.00 $49,000.00 $49,000.00

18 SPECIAL Sealing 48-inch Diameter Well 250.0      LF 66.50$            $16,625.00 $166.83 $41,707.50 $70.00 $17,500.00 $50.00 $12,500.00

19 SPECIAL Sealing 36-inch Diameter Well 1,250.0   LF 66.50$            $83,125.00 $92.83 $116,037.50 $60.00 $75,000.00 $40.00 $50,000.00

20 SPECIAL Demolition - Asbestos Cement Pipe Removal 150.0      LF 47.50$            $7,125.00 $242.87 $36,430.50 $45.00 $6,750.00 $100.00 $15,000.00

21 SPECIAL

Demolition - Solid Waste Removal, Transport, and 

Disposal 460.0      TN 59.85$            $27,531.00 $26.64 $12,254.40 $75.00 $34,500.00 $200.00 $92,000.00

22 SPECIAL Demolition Items, Misc. as Directed 1.0          ALLOW 14,250.00$     $14,250.00 $14,250.00 $14,250.00 $14,250.00 $14,250.00 $14,250.00 $14,250.00

23 SPECIAL

Demolition - Documentation of Wells, as per 

Memorandum of Agreement 1.0          ALLOW 8,550.00$       $8,550.00 $8,550.00 $8,550.00 $8,550.00 $8,550.00 $8,550.00 $8,550.00

Invasive Species Eradication and Existing Wetland Improvements 
23 SPECIAL Invasive Species Eradication Herbicide Application 1.0          LS 56,525.00$     $56,525.00 $47,859.44 $47,859.44 $50,635.00 $50,635.00 $30,000.00 $30,000.00

24 SPECIAL Native Wetland Seeding, as per plan 29.5        AC 3,800.00$       $112,100.00 $2,633.47 $77,687.37 $6,540.00 $192,930.00 $2,200.00 $64,900.00

25 SPECIAL Native Upland Seeding and Mulching, as per plan 4.0          AC 3,800.00$       $15,200.00 $3,451.67 $13,806.68 $6,540.00 $26,160.00 $3,800.00 $15,200.00

26 SPECIAL Planting Perennials, Deep Plug Container as per plan 64,716.0 EA 3.50$              $226,506.00 $3.70 $239,449.20 $5.00 $323,580.00 $2.70 $174,733.20

27 662 Planting Shrubs, 1-gallon Container as per plan 630.0      EA 11.40$            $7,182.00 $23.00 $14,490.00 $35.00 $22,050.00 $25.00 $15,750.00

28 663 Planting Trees (1-inch Caliper), as per plan 139.0      EA 142.50$          $19,807.50 $60.00 $8,340.00 $115.00 $15,985.00 $99.00 $13,761.00

29 663 Planting Trees (3-inch Caliper), as per plan 21.0        EA 427.50$          $8,977.50 $457.00 $9,597.00 $885.00 $18,585.00 $850.00 $17,850.00

Storm Water Infrastructure Improvements and Forebay #2 Construction
30 203 Excavation/Grading 6,479.0   CY 11.40$            $73,860.60 $6.81 $44,121.99 $4.00 $25,916.00 $10.00 $64,790.00

31 202 Guardrail Removed 1.0          LS 1,425.00$       $1,425.00 $840.28 $840.28 $2,500.00 $2,500.00 $2,000.00 $2,000.00
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BID TAB FOR: Wilbeth Wetlands FILE NO.  2013-010-00  

BID DATE:  September 9, 2015 CODE:  4165-P13008

REF. ITEM    ENGINEER'S ESTIMATE *1. Vizmeg Landscape, Inc. 2. Mark Haynes Const., Inc. 3. Lockhart Concrete

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

32 SPECIAL

Demolition - Solid Waste Removal, Transport, and 

Disposal 400.0      TN 59.85$            $23,940.00 $31.78 $12,712.00 $75.00 $30,000.00 $200.00 $80,000.00

33 SPECIAL Demolition - Storm Sewer Pipe 1.0          LS 9,500.00$       $9,500.00 $8,208.33 $8,208.33 $4,200.00 $4,200.00 $4,000.00 $4,000.00

34 203 Remove Excess Soil Off-Site 6,300.0   CY 12.35$            $77,805.00 $6.81 $42,903.00 $6.00 $37,800.00 $15.00 $94,500.00

35 SPECIAL Precast Catch Basin (ODOT SCD CB-2-4) 1.0          EA 2,137.50$       $2,137.50 $2,982.22 $2,982.22 $2,600.00 $2,600.00 $900.00 $900.00

36 SPECIAL

Precast Headwall (ODOT SCD HW-2.1. HW-3 per 

plan) 1.0          EA 1,496.25$       $1,496.25 $2,982.22 $2,982.22 $2,400.00 $2,400.00 $1,000.00 $1,000.00

37 551

36-inch Class III Reinforced Concrete Pipe (including 

bedding) 62.0        LF 175.75$          $10,896.50 $192.27 $11,920.74 $115.00 $7,130.00 $150.00 $9,300.00

38 551

60-inch Class III Reinforced Concrete Pipe (including 

bedding) 16.0        LF 475.00$          $7,600.00 $527.88 $8,446.08 $285.00 $4,560.00 $500.00 $8,000.00

39 SPECIAL

Dog House Manhole (including all bedding and 

reinforcing) 1.0          EA 42,750.00$     $42,750.00 $14,561.11 $14,561.11 $15,000.00 $15,000.00 $15,000.00 $15,000.00

40 SPECIAL 60-inch Storm Sewer Bulkhead 1.0          LS 9,500.00$       $9,500.00 $1,324.33 $1,324.33 $1,800.00 $1,800.00 $2,000.00 $2,000.00

41 SPECIAL Bar Screen Inlet (as per plan) 1.0          EA 4,750.00$       $4,750.00 $9,510.89 $9,510.89 $5,800.00 $5,800.00 $10,000.00 $10,000.00

42 SPECIAL

Precast Headwall (ODOT SCD HW-1.1, HW-5 per 

plan) 1.0          EA 17,100.00$     $17,100.00 $12,221.11 $12,221.11 $17,500.00 $17,500.00 $1,500.00 $1,500.00

43 SPEICAL Folding Wood Bollards, as per plan 4.0          EA 950.00$          $3,800.00 $1,225.97 $4,903.88 $450.00 $1,800.00 $800.00 $3,200.00

44 SPECIAL

Post-Construction Herbicide Application, post 

earthwork as per plan 1.00        LS 3,325.00$       $3,325.00 $2,522.22 $2,522.22 $2,800.00 $2,800.00 $1,500.00 $1,500.00

45 662 Planting Shrubs, 1-gallon Container as per plan 240.0      EA 11.40$            $2,736.00 $23.00 $5,520.00 $35.00 $8,400.00 $25.00 $6,000.00

46 663 Planting Trees (1-inch Caliper), as per plan 38.0        EA 142.50$          $5,415.00 $60.00 $2,280.00 $115.00 $4,370.00 $94.00 $3,572.00

47 SPECIAL Native Upland Seeding and Mulching, as per plan 1.00        AC 3,800.00$       $3,800.00 $4,380.00 $4,380.00 $6,540.00 $6,540.00 $4,000.00 $4,000.00

48 SPECIAL Maintenance Access, as per plan 330.0      LF 28.50$            $9,405.00 $46.44 $15,325.20 $30.00 $9,900.00 $30.00 $9,900.00

49 601

Emergency Spillway & Rock Channel Protection, as 

per plan 200         CY 99.75$            $19,950.00 $162.32 $32,464.00 $90.00 $18,000.00 $100.00 $20,000.00

Wetland and Habitat Restoration
50 203 Upland Restoration Grading 2,800.0   CY 11.40$            $31,920.00 $11.11 $31,108.00 $4.00 $11,200.00 $6.00 $16,800.00

51 203 Remove Excess Soil Off-Site 2,700.0   CY 13.30$            $35,910.00 $7.72 $20,844.00 $6.00 $16,200.00 $15.00 $40,500.00

52 SPECIAL Herbicide Application, post earthwork as per plan 1.0          LS 6,650.00$       $6,650.00 $31,188.89 $31,188.89 $3,700.00 $3,700.00 $2,000.00 $2,000.00

53 SPECIAL Native Wetland Seeding, as per plan 1.0          AC 3,800.00$       $3,800.00 $5,714.67 $5,714.67 $6,540.00 $6,540.00 $2,300.00 $2,300.00

54 SPECIAL Native Upland Seeding and Mulching, as per plan 1.0          AC 3,800.00$       $3,800.00 $4,380.00 $4,380.00 $6,540.00 $6,540.00 $4,000.00 $4,000.00

55 SPECIAL Planting Perennials, Deep Plug Container as per plan 2,990.0   EA 3.80$              $11,362.00 $3.70 $11,063.00 $5.00 $14,950.00 $3.00 $8,970.00

56 662 Planting Shrubs, 1-gallon Container as per plan 483.0      EA 11.40$            $5,506.20 $23.00 $11,109.00 $35.00 $16,905.00 $24.00 $11,592.00

57 663 Planting Trees (1-inch Caliper), as per plan 22.0        EA 142.50$          $3,135.00 $60.00 $1,320.00 $115.00 $2,530.00 $100.00 $2,200.00

ADDITIONAL WORK  ITEMS

Additional Eradication and Improvement Activities *Shown on plans as "Additional Work"
58 SPECIAL Herbicide Application 1.0          LS 13,300.00$     $13,300.00 $2,538.89 $2,538.89 $14,900.00 $14,900.00 $10,000.00 $10,000.00

59 SPECIAL Native Upland Seeding and Mulching, as per plan 4.8          AC 3,800.00$       $18,240.00 $2,853.01 $13,694.45 $6,540.00 $31,392.00 $4,000.00 $19,200.00

60 SPECIAL Planting Perennials, Deep Plug Container as per plan 11,092.0 EA 3.80$              $42,149.60 $3.70 $41,040.40 $5.00 $55,460.00 $2.50 $27,730.00

61 662 Planting Shrubs, 1-gallon Container as per plan 1,307.0   EA 11.40$            $14,899.80 $23.00 $30,061.00 $35.00 $45,745.00 $22.00 $28,754.00

62 663 Planting Trees (1-inch Caliper), as per plan 53.0        EA 142.50$          $7,552.50 $60.00 $3,180.00 $115.00 $6,095.00 $94.00 $4,982.00
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BID TAB FOR: Wilbeth Wetlands FILE NO.  2013-010-00  

BID DATE:  September 9, 2015 CODE:  4165-P13008

REF. ITEM    ENGINEER'S ESTIMATE *1. Vizmeg Landscape, Inc. 2. Mark Haynes Const., Inc. 3. Lockhart Concrete

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

63 663 Planting Trees (3-inch Caliper), as per plan 20.0        EA 427.50$          $8,550.00 $457.00 $9,140.00 $885.00 $17,700.00 $1,000.00 $20,000.00

64 SPECIAL

Maintenance, Warranty Activities & Herbicide Re-

application, as Needed 1.0          ALLOW 45,125.00$     $45,125.00 $45,125.00 $45,125.00 $45,125.00 $45,125.00 $45,125.00 $45,125.00

ALTERNATE WORK ITEMS

Alternate Items
65 SPECIAL Native Wetland Seeding, as per plan 2.5          AC 3,800.00$       $9,500.00 $3,777.07 $9,442.68 $6,540.00 $16,350.00 $2,250.00 $5,625.00

66 SPECIAL Native Upland Seeding and Mulching, as per plan 2.5          AC 3,800.00$       $9,500.00 $2,709.33 $6,773.33 $6,540.00 $16,350.00 $3,900.00 $9,750.00

67 SPECIAL Planting Perennials, Deep Plug Container as per plan 2,500.0   EA 3.80$              $9,500.00 $3.70 $9,250.00 $5.00 $12,500.00 $2.75 $6,875.00

68 662 Planting Shrubs, 1-gallon Container as per plan 1,265.0   EA 11.40$            $14,421.00 $23.00 $29,095.00 $35.00 $44,275.00 $25.00 $31,625.00

69 663 Planting Trees (1-inch Caliper), as per plan 100.0      EA 142.50$          $14,250.00 $60.00 $6,000.00 $115.00 $11,500.00 $100.00 $10,000.00

70 663 Planting Trees (3-inch Caliper), as per plan 50.0        EA 427.50$          $21,375.00 $457.00 $22,850.00 $885.00 $44,250.00 $800.00 $40,000.00

TOTAL CONSTRUCTION COSTS $1,735,596.95 $1,534,021.04 $1,683,198.00 $1,887,484.20

+/- ENGINEER'S ESTIMATE -11.6% -3.0% +8.8%

*Sediment header & ref #'s 6, 19, 30 & 31 corrections initialed but not dated. Ref #'s 5, 7, 8, 9, 10, 11, 18, 19, 20, 21, 25, 26, 29, 31, 33, 35, 38, 39, 44, 49, 50, 51, 52, 60,  

& 66 totals are incorrect. Unofficial Construction Cost Total is incorrect.

** Ref #13 correction was not initialed or dated.
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BID TAB FOR: Wilbeth Wetlands FILE NO.  2013-010-00

BID DATE:  September 9, 2015 CODE:  4165-P13008

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

General Conditions
1 624 Mobilization 1.0          LS 87,000.00$     $87,000.00

2 103.05 Performance Bond 1.0          LS 51,000.00$     $51,000.00

3 619 Field Office 1.0          LS 15,100.00$     $15,100.00

4 623 Construction Layout Stakes 1.0          LS 24,800.00$     $24,800.00

5 SPECIAL Watering 10,000.0 GAL 2.00$              $20,000.00

Sediment and Erosion Control
6 SPECIAL Construction Entrance Drives, as per plan 4.0          EA 1,900.00$       $7,600.00

7 207 Silt Fence 9,200.0   LF 1.90$              $17,480.00

8 SPECIAL Silt Curtain, as per plan 800.0      LF 4.75$              $3,800.00

9 SPECIAL Compost Filter Sock, as per plan 10,000.0 LF 3.09$              $30,875.00

10 207 Slope Matting Protection 4,000.0   SY 1.90$              $7,600.00

11 SPECIAL Wetland Protection Fence, as per plan 2,000.0   LF 2.85$              $5,700.00

12 669 Protecting Trees, as per plan 1.0          LS 1,425.00$       $1,425.00

13 SPECIAL Rain Gauge 1.0          LS 1,140.00$       $1,140.00

WILBETH WETLANDS ITEMS

Demolition and Related Items
14 201 Trees and Stumps Removed (up to 12-inch caliper) 1.0          LS 17,575.00$     $17,575.00

15 201 Trees and Stumps Removed (over 12-inch caliper) 1.0          LS 8,550.00$       $8,550.00

16 SPECIAL Temporary Construction Access, as per plan 1.0          LS 72,200.00$     $72,200.00

17 SPECIAL Demolition Items, As per plan 1.0          LS 98,610.00$     $98,610.00

18 SPECIAL Sealing 48-inch Diameter Well 250.0      LF 66.50$            $16,625.00

19 SPECIAL Sealing 36-inch Diameter Well 1,250.0   LF 66.50$            $83,125.00

20 SPECIAL Demolition - Asbestos Cement Pipe Removal 150.0      LF 47.50$            $7,125.00

21 SPECIAL

Demolition - Solid Waste Removal, Transport, and 

Disposal 460.0      TN 59.85$            $27,531.00

22 SPECIAL Demolition Items, Misc. as Directed 1.0          ALLOW 14,250.00$     $14,250.00

23 SPECIAL

Demolition - Documentation of Wells, as per 

Memorandum of Agreement 1.0          ALLOW 8,550.00$       $8,550.00

Invasive Species Eradication and Existing Wetland Improvements 
23 SPECIAL Invasive Species Eradication Herbicide Application 1.0          LS 56,525.00$     $56,525.00

24 SPECIAL Native Wetland Seeding, as per plan 29.5        AC 3,800.00$       $112,100.00

25 SPECIAL Native Upland Seeding and Mulching, as per plan 4.0          AC 3,800.00$       $15,200.00

26 SPECIAL Planting Perennials, Deep Plug Container as per plan 64,716.0 EA 3.50$              $226,506.00

27 662 Planting Shrubs, 1-gallon Container as per plan 630.0      EA 11.40$            $7,182.00

28 663 Planting Trees (1-inch Caliper), as per plan 139.0      EA 142.50$          $19,807.50

29 663 Planting Trees (3-inch Caliper), as per plan 21.0        EA 427.50$          $8,977.50

Storm Water Infrastructure Improvements and Forebay #2 Construction
30 203 Excavation/Grading 6,479.0   CY 11.40$            $73,860.60

31 202 Guardrail Removed 1.0          LS 1,425.00$       $1,425.00

 

**4. H.A.D. , Inc.

PRICE AMOUNT

$85,000.00 $85,000.00

$55,000.00 $55,000.00

$68,000.00 $68,000.00

$15,000.00 $15,000.00

$2.00 $20,000.00

$2,800.00 $11,200.00

$4.30 $39,560.00

$26.00 $20,800.00

$5.00 $50,000.00

$7.00 $28,000.00

$8.00 $16,000.00

$20,000.00 $20,000.00

$1,950.50 $1,950.50

$15,000.00 $15,000.00

$22,000.00 $22,000.00

$32,000.00 $32,000.00

$10,000.00 $10,000.00

$180.00 $45,000.00

$140.00 $175,000.00

$60.00 $9,000.00

$150.00 $69,000.00

$14,250.00 $14,250.00

$8,550.00 $8,550.00

$69,000.00 $69,000.00

$2,200.00 $64,900.00

$3,500.00 $14,000.00

$3.75 $242,685.00

$15.00 $9,450.00

$350.00 $48,650.00

$650.00 $13,650.00

$6.00 $38,874.00

$2,500.00 $2,500.00
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BID TAB FOR: Wilbeth Wetlands FILE NO.  2013-010-00

BID DATE:  September 9, 2015 CODE:  4165-P13008

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

General Conditions
32 SPECIAL

Demolition - Solid Waste Removal, Transport, and 

Disposal 400.0      TN 59.85$            $23,940.00

33 SPECIAL Demolition - Storm Sewer Pipe 1.0          LS 9,500.00$       $9,500.00

34 203 Remove Excess Soil Off-Site 6,300.0   CY 12.35$            $77,805.00

35 SPECIAL Precast Catch Basin (ODOT SCD CB-2-4) 1.0          EA 2,137.50$       $2,137.50

36 SPECIAL

Precast Headwall (ODOT SCD HW-2.1. HW-3 per 

plan) 1.0          EA 1,496.25$       $1,496.25

37 551

36-inch Class III Reinforced Concrete Pipe (including 

bedding) 62.0        LF 175.75$          $10,896.50

38 551

60-inch Class III Reinforced Concrete Pipe (including 

bedding) 16.0        LF 475.00$          $7,600.00

39 SPECIAL

Dog House Manhole (including all bedding and 

reinforcing) 1.0          EA 42,750.00$     $42,750.00

40 SPECIAL 60-inch Storm Sewer Bulkhead 1.0          LS 9,500.00$       $9,500.00

41 SPECIAL Bar Screen Inlet (as per plan) 1.0          EA 4,750.00$       $4,750.00

42 SPECIAL

Precast Headwall (ODOT SCD HW-1.1, HW-5 per 

plan) 1.0          EA 17,100.00$     $17,100.00

43 SPEICAL Folding Wood Bollards, as per plan 4.0          EA 950.00$          $3,800.00

44 SPECIAL

Post-Construction Herbicide Application, post 

earthwork as per plan 1.00        LS 3,325.00$       $3,325.00

45 662 Planting Shrubs, 1-gallon Container as per plan 240.0      EA 11.40$            $2,736.00

46 663 Planting Trees (1-inch Caliper), as per plan 38.0        EA 142.50$          $5,415.00

47 SPECIAL Native Upland Seeding and Mulching, as per plan 1.00        AC 3,800.00$       $3,800.00

48 SPECIAL Maintenance Access, as per plan 330.0      LF 28.50$            $9,405.00

49 601

Emergency Spillway & Rock Channel Protection, as 

per plan 200         CY 99.75$            $19,950.00

Wetland and Habitat Restoration
50 203 Upland Restoration Grading 2,800.0   CY 11.40$            $31,920.00

51 203 Remove Excess Soil Off-Site 2,700.0   CY 13.30$            $35,910.00

52 SPECIAL Herbicide Application, post earthwork as per plan 1.0          LS 6,650.00$       $6,650.00

53 SPECIAL Native Wetland Seeding, as per plan 1.0          AC 3,800.00$       $3,800.00

54 SPECIAL Native Upland Seeding and Mulching, as per plan 1.0          AC 3,800.00$       $3,800.00

55 SPECIAL Planting Perennials, Deep Plug Container as per plan 2,990.0   EA 3.80$              $11,362.00

56 662 Planting Shrubs, 1-gallon Container as per plan 483.0      EA 11.40$            $5,506.20

57 663 Planting Trees (1-inch Caliper), as per plan 22.0        EA 142.50$          $3,135.00

ADDITIONAL WORK  ITEMS

Additional Eradication and Improvement Activities *Shown on plans as "Additional Work"
58 SPECIAL Herbicide Application 1.0          LS 13,300.00$     $13,300.00

59 SPECIAL Native Upland Seeding and Mulching, as per plan 4.8          AC 3,800.00$       $18,240.00

60 SPECIAL Planting Perennials, Deep Plug Container as per plan 11,092.0 EA 3.80$              $42,149.60

61 662 Planting Shrubs, 1-gallon Container as per plan 1,307.0   EA 11.40$            $14,899.80

62 663 Planting Trees (1-inch Caliper), as per plan 53.0        EA 142.50$          $7,552.50

 

**4. H.A.D. , Inc.

PRICE AMOUNT

$150.00 $60,000.00

$7,500.00 $7,500.00

$11.00 $69,300.00

$4,700.00 $4,700.00

$6,300.00 $6,300.00

$120.00 $7,440.00

$300.00 $4,800.00

$7,500.00 $7,500.00

$4,200.00 $4,200.00

$3,500.00 $3,500.00

$7,000.00 $7,000.00

$3,850.00 $15,400.00

$9,000.00 $9,000.00

$15.00 $3,600.00

$350.00 $13,300.00

$2,800.00 $2,800.00

$75.00 $24,750.00

$82.00 $16,400.00

$10.00 $28,000.00

$11.00 $29,700.00

$4,700.00 $4,700.00

$2,800.00 $2,800.00

$3,800.00 $3,800.00

$4.25 $12,707.50

$15.00 $7,245.00

$450.00 $9,900.00

$12,500.00 $12,500.00

$2,200.00 $10,560.00

$4.25 $47,141.00

$15.00 $19,605.00

$450.00 $23,850.00
5



BID TAB FOR: Wilbeth Wetlands FILE NO.  2013-010-00

BID DATE:  September 9, 2015 CODE:  4165-P13008

REF. ITEM    ENGINEER'S ESTIMATE

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

General Conditions63 663 Planting Trees (3-inch Caliper), as per plan 20.0        EA 427.50$          $8,550.00

64 SPECIAL

Maintenance, Warranty Activities & Herbicide Re-

application, as Needed 1.0          ALLOW 45,125.00$     $45,125.00

ALTERNATE WORK ITEMS

Alternate Items
65 SPECIAL Native Wetland Seeding, as per plan 2.5          AC 3,800.00$       $9,500.00

66 SPECIAL Native Upland Seeding and Mulching, as per plan 2.5          AC 3,800.00$       $9,500.00

67 SPECIAL Planting Perennials, Deep Plug Container as per plan 2,500.0   EA 3.80$              $9,500.00

68 662 Planting Shrubs, 1-gallon Container as per plan 1,265.0   EA 11.40$            $14,421.00

69 663 Planting Trees (1-inch Caliper), as per plan 100.0      EA 142.50$          $14,250.00

70 663 Planting Trees (3-inch Caliper), as per plan 50.0        EA 427.50$          $21,375.00

TOTAL CONSTRUCTION COSTS $1,735,596.95

+/- ENGINEER'S ESTIMATE

*Sediment header & ref #'s 6, 19, 30 & 31 corrections initialed but not dated. Ref #'s 5, 7, 8, 9, 10, 11, 18, 19, 20, 21, 25, 26, 29, 31, 33, 35, 38, 39, 44, 49, 50, 51, 52, 60,  

& 66 totals are incorrect. Unofficial Construction Cost Total is incorrect.

** Ref #13 correction was not initialed or dated.

 

**4. H.A.D. , Inc.

PRICE AMOUNT

$700.00 $14,000.00

$45,125.00 $45,125.00

$3,800.00 $9,500.00

$4,200.00 $10,500.00

$5.75 $14,375.00

$15.00 $18,975.00

$450.00 $45,000.00

$800.00 $40,000.00

$2,011,493.00

+15.9%

6



REFERENCE ITEM DESCRIPTION QUANTITY UNIT UNIT COST TOTAL COST

COMMON ITEMS

0.0 General Conditions

0.1 624 Mobilization 1.0              LS 87,000.00$     87,000.00$                    

0.2 103.05 Performance Bond 1.0              LS 51,000.00$     51,000.00$                    

0.3 619 Field Office 1.0              LS 15,100.00$     15,100.00$                    

0.4 623 Construction Layout Stakes 1.0              LS 24,800.00$     24,800.00$                    

1.0 Sediment and Erosion Control

1.1 SPECIAL Construction Entrance Drives, as per plan 4.0              EA 1,900.00$       7,600.00$                      

1.2 207 Silt Fence 9,200.0       LF 1.90$              17,480.00$                    

1.3 SPECIAL Silt Curtain, as per plan 800.0          LF 4.75$              3,800.00$                      

1.4 SPECIAL Compost Filter Sock, as per plan 10,000.0     LF 3.09$              30,875.00$                    

1.5 207 Slope Matting Protection 4,000.0       SY 1.90$              7,600.00$                      

1.6 SPECIAL Wetland Protection Fence, as per plan 2,000.0       LF 2.85$              5,700.00$                      

1.7 669 Protecting Trees, as per plan 1.0              LS 1,425.00$       1,425.00$                      

1.8 SPECIAL Rain Gauge 1.0              LS 1,140.00$       1,140.00$                      

WILBETH WETLAND ITEMS

2.0 Demolition and Related Items

2.1 201 Trees and Stumps Removed (up to 12-inch caliper) 1.0              LS 17,575.00$     17,575.00$                    

2.2 201 Trees and Stumps Removed (over 12-inch caliper) 1.0              LS 8,550.00$       8,550.00$                      

2.3 SPECIAL Temporary Construction Access, as per plan 1.0              LS 72,200.00$     72,200.00$                    

2.4 SPECIAL Demolition Items, As per plan 1.0              LS 98,610.00$     98,610.00$                    

2.6 SPECIAL Sealing 48-inch Diameter Well 250.0          LF 66.50$            16,625.00$                    

2.7 SPECIAL Sealing 36-inch Diameter Well 1,250.0       LF 66.50$            83,125.00$                    

2.8 SPECIAL Demolition - Asbestos Cement Pipe Removal 150.0          LF 47.50$            7,125.00$                      

2.10 SPECIAL Demolition - Solid Waste Removal, Transport, and Disposal 460.0          TN 59.85$            27,531.00$                    

2.11 SPECIAL Demolition Items, Misc. as Directed 1.0              ALLOW 14,250.00$     14,250.00$                    

2.12 SPECIAL Demolition - Documentation of Wells, as per Memorandum of Agreement 1.0              ALLOW 8,550.00$       8,550.00$                      

3.0 Invasive Species Eradication and Existing Wetland Improvements 

3.1 SPECIAL Invasive Species Eradication Herbicide Application 1.0              LS 56,525.00$     56,525.00$                    

3.2 SPECIAL Native Wetland Seeding, as per plan 29.5            AC 3,800.00$       112,100.00$                 

3.3 SPECIAL Native Upland Seeding and Mulching, as per plan 4.0              AC 3,800.00$       15,200.00$                    

3.4 SPECIAL Planting Perennials, Deep Plug Container as per plan 64,716.0     EA 3.80$              245,920.80$                 

3.5 662 Planting Shrubs, 1-gallon Container as per plan 630.0          EA 11.40$            7,182.00$                      

3.6 663 Planting Trees (1-inch Caliper), as per plan 139.0          EA 142.50$          19,807.50$                     

3.7 663 Planting Trees (3-inch Caliper), as per plan 21.0            EA 427.50$          8,977.50$                        

4.0 Storm Water Infrastructure Improvements and Forebay #2 Construction

4.1 203 Excavation/Grading 6,479.0       CY 11.40$            73,860.60$                    

4.2 202 Guardrail Removed 1.0              LS 1,425.00$       1,425.00$                      

4.3 SPECIAL Demolition - Solid Waste Removal, Transport, and Disposal 400.0          TN 59.85$            23,940.00$                    

4.4 SPECIAL Demolition - Storm Sewer Pipe 1.0              LS 9,500.00$       9,500.00$                      

4.5 203 Remove Excess Soil Off-Site 6,300.0       CY 12.35$            77,805.00$                    

4.6 SPECIAL Precast Catch Basin (ODOT SCD CB-2-3) 1.0              EA 2,137.50$       2,137.50$                      

4.7 SPECIAL Precast Headwall (ODOT SCD HW-2.1) 1.0              EA 1,496.25$       1,496.25$                      

4.8 551 36-inch Class III Reinforced Concrete Pipe (including bedding) 62.0            LF 175.75$          10,896.50$                    

4.9 551 60-inch Class III Reinforced Concrete Pipe (including bedding) 16.0            LF 475.00$          7,600.00$                      

4.10 SPECIAL Cast-in-Place Dog House Manhole (including all bedding and reinforcing) 1.0              EA 42,750.00$     42,750.00$                    

4.11 SPECIAL 60-inch Storm Sewer Bulkhead 1.0              LS 9,500.00$       9,500.00$                      

4.12 SPECIAL Bar Screen Inlet (as per plan) 1.0              EA 4,750.00$       4,750.00$                      

4.13 SPECIAL Precast Headwall (ODOT SCD HW-1.1) 1.0              EA 17,100.00$     17,100.00$                    

4.14 SPEICAL Folding Wood Bollards, as per plan 4.0              EA 950.00$          3,800.00$                      

4.15 SPECIAL Post-Construction Herbicide Application, post earthwork as per plan 1.00            LS 3,325.00$       3,325.00$                      

4.16 662 Planting Shrubs, 1-gallon Container as per plan 240.0          EA 11.40$            2,736.00$                      

4.17 663 Planting Trees (1-inch Caliper), as per plan 38.0            EA 142.50$          5,415.00$                        
4.18 SPECIAL Native Upland Seeding and Mulching, as per plan 1.00            AC 3,800.00$       3,800.00$                      

4.19 SPECIAL Maintenance Access, as per plan 330.0          LF 28.50$            9,405.00$                      

4.20 601 Emergency Spillway & Rock Channel Protection, as per plan 200             CY 99.75$            19,950.00$                    

5.0 Wetland and Habitat Restoration
5.1 203 Upland Restoration Grading 2,800.0       CY 11.40$            31,920.00$                    

5.2 203 Remove Excess Soil Off-Site 2,700.0       CY 13.30$            35,910.00$                    

5.3 SPECIAL Herbicide Application, post earthwork as per plan 1.0              LS 6,650.00$       6,650.00$                      

5.4 SPECIAL Native Wetland Seeding, as per plan 1.0              AC 3,800.00$       3,800.00$                      

5.5 SPECIAL Native Upland Seeding and Mulching, as per plan 1.0              AC 3,800.00$       3,800.00$                      

5.6 SPECIAL Planting Perennials, Deep Plug Container as per plan 2,990.0       EA 3.80$              11,362.00$                    

5.7 662 Planting Shrubs, 1-gallon Container as per plan 483.0          EA 11.40$            5,506.20$                      

5.8 663 Planting Trees (1-inch Caliper), as per plan 22.0            EA 142.50$          3,135.00$                        

ADDITIONAL WORK  ITEMS

6.0 Additional Eradication and Improvement Activities *SHOWN ON PLANS AS "ADDITIONAL WORK"*

6.1 SPECIAL Herbicide Application 1.0              LS 13,300.00$     13,300.00$                    

6.2 SPECIAL Native Upland Seeding and Mulching, as per plan 4.8              AC 3,800.00$       18,240.00$                    

6.3 SPECIAL Planting Perennials, Deep Plug Container as per plan 11,092.0     EA 3.80$              42,149.60$                    

6.4 662 Planting Shrubs, 1-gallon Container as per plan 1,307.0       EA 11.40$            14,899.80$                    

6.5 663 Planting Trees (1-inch Caliper), as per plan 53.0            EA 142.50$          7,552.50$                        

6.6 663 Planting Trees (3-inch Caliper), as per plan 20.0            EA 427.50$          8,550.00$                        

6.7 SPECIAL Maintenance, Warranty Activities & Herbicide Re-application, as Needed 1.0              ALLOW 45,125.00$     45,125.00$                     

ALTERNATE WORK ITEMS

7.0 Alternate Items MERGE INTO  SECTION 5.0

7.1 SPECIAL Native Wetland Seeding, as per plan 2.5              AC 3,800.00$       9,500.00$                      

7.2 SPECIAL Native Upland Seeding and Mulching, as per plan 2.5              AC 3,800.00$       9,500.00$                      

7.3 SPECIAL Planting Perennials, Deep Plug Container as per plan 2,500.0       EA 3.80$              9,500.00$                      

7.4 662 Planting Shrubs, 1-gallon Container as per plan 1,265.0       EA 11.40$            14,421.00$                    

7.5 663 Planting Trees (1-inch Caliper), as per plan 100.0          EA 142.50$          14,250.00$                     

7.6 663 Planting Trees (3-inch Caliper), as per plan 50.0            EA 427.50$          21,375.00$                     

Estimated Total Project Cost 1,735,011.75$               

CITY OF AKRON

OPINION OF PROBABLE COSTS

SEPTEMBER 2014

WILBETH WETLAND IMPROVEMENT PROJECT



BIDDING SCHEDULE FOR: Wilbeth Wetlands

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

General Conditions

1 624 Mobilization 1 LS

2 103.05 Performance Bond 1 LS

3 619 Field Office 1 LS

4 623 Construction Layout Stakes 1 LS

Sediment and Erosion Control

5 SPECIAL Construction Entrance Drives, as per plan 4 EA

6 207 Silt Fence 9200 LF

7 SPECIAL Silt Curtain, as per plan 800 LF

8 SPECIAL Compost Filter Sock, as per plan 10000 LF

9 207 Slope Matting Protection 4000 SY

10 SPECIAL Wetland Protection Fence, as per plan 2000 LF

11 669 Protecting Trees, as per plan 1 LS

12 SPECIAL Rain Gauge 1 LS

WILBETH WETLANDS ITEMS

Demolition and Related Items



BIDDING SCHEDULE FOR: Wilbeth Wetlands

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

13 201 Trees and Stumps Removed (up to 12-inch caliper) 1 LS

14 201 Trees and Stumps Removed (over 12-inch caliper) 1 LS

15 SPECIAL Temporary Construction Access, as per plan 1 LS

16 SPECIAL Demolition Items, As per plan 1 LS

17 SPECIAL Sealing 48-inch Diameter Well 250 LF

18 SPECIAL Sealing 36-inch Diameter Well 1250 LF

19 SPECIAL Demolition - Asbestos Cement Pipe Removal 150 LF

20 SPECIAL

Demolition - Solid Waste Removal, Transport, and 

Disposal 460 TN

21 SPECIAL Demolition Items, Misc. as Directed 1 ALLOW $14,250.00

22 SPECIAL

Demolition - Documentation of Wells, as per 

Memorandum of Agreement 1 ALLOW $8,550.00

Invasive Species Eradication and Existing 

Wetland Improvements 

23 SPECIAL Invasive Species Eradication Herbicide Application 1 LS

24 SPECIAL Native Wetland Seeding, as per plan 29.5 AC

25 SPECIAL Native Upland Seeding and Mulching, as per plan 4 AC

26 SPECIAL Planting Perennials, Deep Plug Container as per plan 64716 EA

27 662 Planting Shrubs, 1-gallon Container as per plan 630 EA

28 663 Planting Trees (1-inch Caliper), as per plan 139 EA

29 663 Planting Trees (3-inch Caliper), as per plan 21 EA

Storm Water Infrastructure Improvements and 

Forebay #2 Construction

30 203 Excavation/Grading 6479 CY



BIDDING SCHEDULE FOR: Wilbeth Wetlands

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

31 202 Guardrail Removed 1 LS

32 SPECIAL

Demolition - Solid Waste Removal, Transport, and 

Disposal 400 TN

33 SPECIAL Demolition - Storm Sewer Pipe 1 LS

34 203 Remove Excess Soil Off-Site 6300 CY

35 SPECIAL Precast Catch Basin (ODOT SCD CB-2-3) 1 EA

36 SPECIAL Precast Headwall (ODOT SCD HW-2.1) 1 EA

37 551

36-inch Class III Reinforced Concrete Pipe (including 

bedding) 62 LF

38 551

60-inch Class III Reinforced Concrete Pipe (including 

bedding) 16 LF

39 SPECIAL

Cast-in-Place Dog House Manhole (including all bedding 

and reinforcing) 1 EA

40 SPECIAL 60-inch Storm Sewer Bulkhead 1 LS

41 SPECIAL Bar Screen Inlet (as per plan) 1 EA

42 SPECIAL Precast Headwall (ODOT SCD HW-1.1) 1 EA

43 SPEICAL Folding Wood Bollards, as per plan 4 EA

44 SPECIAL

Post-Construction Herbicide Application, post earthwork 

as per plan 1 LS

45 662 Planting Shrubs, 1-gallon Container as per plan 240 EA

46 663 Planting Trees (1-inch Caliper), as per plan 38 EA

47 SPECIAL Native Upland Seeding and Mulching, as per plan 1 AC

48 SPECIAL Maintenance Access, as per plan 330 LF

49 601

Emergency Spillway & Rock Channel Protection, as per 

plan 200 CY

Wetland and Habitat Restoration



BIDDING SCHEDULE FOR: Wilbeth Wetlands

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

50 203 Upland Restoration Grading 2800 CY

51 203 Remove Excess Soil Off-Site 2700 CY

52 SPECIAL Herbicide Application, post earthwork as per plan 1 LS

53 SPECIAL Native Wetland Seeding, as per plan 1 AC

54 SPECIAL Native Upland Seeding and Mulching, as per plan 1 AC

55 SPECIAL Planting Perennials, Deep Plug Container as per plan 2990 EA

56 662 Planting Shrubs, 1-gallon Container as per plan 483 EA

57 663 Planting Trees (1-inch Caliper), as per plan 22 EA

ADDITIONAL WORK  ITEMS (Shown on 

plans as "Additional Work")

Additional Eradication and Improvement 

Activities

58 SPECIAL Herbicide Application 1 LS

59 SPECIAL Native Upland Seeding and Mulching, as per plan 4.8 AC

60 SPECIAL Planting Perennials, Deep Plug Container as per plan 11092 EA

61 662 Planting Shrubs, 1-gallon Container as per plan 1307 EA

62 663 Planting Trees (1-inch Caliper), as per plan 53 EA

63 663 Planting Trees (3-inch Caliper), as per plan 20 EA

64 SPECIAL

Maintenance, Warranty Activities & Herbicide Re-

application, as Needed 1 ALLOW $45,125.00

ALTERNATE WORK ITEMS

Alternate Items

65 SPECIAL Native Wetland Seeding, as per plan 2.5 AC



BIDDING SCHEDULE FOR: Wilbeth Wetlands

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

66 SPECIAL Native Upland Seeding and Mulching, as per plan 2.5 AC

67 SPECIAL Planting Perennials, Deep Plug Container as per plan 2500 EA

68 662 Planting Shrubs, 1-gallon Container as per plan 1265 EA

69 663 Planting Trees (1-inch Caliper), as per plan 100 EA

70 663 Planting Trees (3-inch Caliper), as per plan 50 EA

UNOFFICIAL CONSTRUCTION COST:

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT THE 

ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST BE 

INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:

DATE OF PROJECT WORK ACCEPTANCE_____________


